
 

 
 

ADDENDUM # 1 
RE-BID # FY 2017-2018-004-001 

A1A BUS SHELTER IMPROVEMENTS 
  

Please ensure you check the City’s website for the latest addendum released for this project. Below find the 
link to the City’s website:  www.cohb.org\solicitations. 
 
Firm must provide this form signed by an authorized officer of your Firm to acknowledge receipt of 
ADDENDUM # 1 and provide with your Firm’s response.  
 

PLEASE NOTE: ENGINEER’S COST ESTIMATE  

 

Engineer’s Cost Estimate is $55,074.65.  
 

PLEASE NOTE: CITY FORM AGREEMENT – REVISED AS OF 4/20/2018 

 

A correction is needed to the Bid document, City Form Agreement, page 33, Article 2, Contract Time, 
2.2.  
  

CHANGE FROM:  

 
2.2  Upon failure of the CONTRACTOR to substantially complete said Contract within the specified 
period of time (plus approved extensions, if any) the CONTRACTOR shall pay to CITY the sum of 
Five Hundred Dollars ($750.00) for each calendar day after the time specified in paragraph 2.1 above 
(plus any approved extensions) for substantial completion.  After substantial completion if 
CONTRACTOR shall neglect, refuse or fail to complete the remaining work within the Contract Time 
or any approved extension thereof, the CONTRACTOR shall pay to the CITY the sum of Five 
Hundred Dollars ($1,250.00) for each calendar day after the time specified in paragraph 2.1 above 
(plus any approved extensions) for completion and readiness for final payment.  These amounts are 
not penalties but liquidated damages to the CITY.  Liquidated damages are hereby fixed and agreed 
upon between the parties, recognizing the impossibility of precisely ascertaining the amount of 
damages that will be sustained by the CITY as a consequence of such delay, and both parties 
desiring to obviate any question of dispute concerning the amount of said damages and the cost and 
effect of the failure of the CONTRACTOR to complete the Contract on time. 
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CHANGE TO:  

 
 
2.2  Upon failure of the CONTRACTOR to substantially complete said Contract within the specified 
period of time (plus approved extensions, if any) the CONTRACTOR shall pay to CITY the sum of 
Five Hundred Dollars ($500.00) for each calendar day after the time specified in paragraph 2.1 above 
(plus any approved extensions) for substantial completion.  After substantial completion if 
CONTRACTOR shall neglect, refuse or fail to complete the remaining work within the Contract Time 
or any approved extension thereof, the CONTRACTOR shall pay to the CITY the sum of Five 
Hundred Dollars ($500.00) for each calendar day after the time specified in paragraph 2.1 above 
(plus any approved extensions) for completion and readiness for final payment.  These amounts are 
not penalties but liquidated damages to the CITY.  Liquidated damages are hereby fixed and agreed 
upon between the parties, recognizing the impossibility of precisely ascertaining the amount of 
damages that will be sustained by the CITY as a consequence of such delay, and both parties 
desiring to obviate any question of dispute concerning the amount of said damages and the cost and 
effect of the failure of the CONTRACTOR to complete the Contract on time. 

 
PLEASE NOTE RECEIPT OF ADDENDUM # 1 BY SIGNING BELOW AND INCLUDE WITH YOUR FIRM’S 
SUBMISSION. 
 

I ACKNOWLEDGE RECEIPT OF ADDENDUM # 1: 
 

Company   
 
 

Name  

Title  
 

Signature  
 
 

Date  

 

 
Sincerely, 

 
Andrea Lues, Director, Procurement Department 


